IProject Name: 2015 Miscellaneous Sanitary & Storm Sewer
Improvement Project (REBID) Engineer’'s Estimate Entler Excavating Co., Inc. Burdick Plumbing &
819 N Sunnyside Rd Heating Company, Inc.
Project Number: 2015-09 Decatur, IL 62522 1175 N. 20th Street
City Engineering Division Decatur, IL 62521
Bid Date: Tuesday, June 16, 2015 Ph: 217-428-1865
Fax: 217-428-1895 Ph: 217-429-2385
Time: 10:00 A.M. Fax: 217-429-9781
Stuart Entler, Pres. .
Fund: Sewer Fund and Storm Sewer Fund Douglas W. Burdick, Pres
Karenentierex@gmail.com || Jeffrey S. Burdick V.P.
Organization Code: Sanitary 79487906 and Storm 78487806 jeff@burdickplumbing.com
Object Code: Sanitary 489030 and Storm 489040
NL‘:";'M Pay Item Q1Y || unit | unitPrice Total Unit Price Total Unit Price |  Total
20800150 [[TRENCH BACKFILL 600 CU YD $35.00| $21,000.00 $40.00| $24,000.00 $39.00] $23,400.00)
21400100 ||GRADING & SHAPING DITCHES 200( FOOT $5.00| $1,000.00 $5.00|  $1,000.00 $5.50|  $1,100.00
25000100 (|SEEDING, CLASS 1 2 ACRE || $3,500.00] $7,000.00| $3,500.00] $7,000.00( $3850.00 $7,700.00
25100105 |[MULCH, METHOD 1 2| ACRE || $1,500.00] $3,000.00( $1,500.00] $3,000.00 $1,750.00|  $3,500.00
25100630 [[EROSION CONTROL BLANKET 30/[ sQ YD $5.00 $150.00 $5.00 $150.00 $5.50 $165.00
25200100 [[SODDING 30/ sQ YD $30.00 $900.00 $30.00 $900.00 $35.00(  $1,050.00
28000510 [INLET PROTECTION 4 EACH $50.00 $200.00 $1.00 $4.00 $75.00 $300.00
28000900 [[FENCH (EROSION CONTROL) 75| FOOT $5.00 $375.00 $5.00 $375.00) $5.00 $375.00]
40800010 |[BITUMINOUS MATERIALS (PRIME COAT) 100] GAL $5.00 $500.00 $1.00 $100.00 $5.00 $500.00§
40800040 [INGIDENTAL BITUMINOUS SURFACING 20 TON $300.00| $6,000.00] $350.00| $7,000.00] $400.00]  $8,000.00
42000100 ||PORTLAND CEMENT CONCRETE PAVEMENT, 6 INCH 250( SQ YD $65.00[ $16,250.00 $75.00[ $18,750.00 $75.00| $18,750.00
42000101 éDRDEE%';ATLHE\,E\IP; )[:125 PAVEMENT PER 1 INCH 500/ SQ YD $12.00| $6,000.00 $12.50|  $6,250.00 $15.00]  $7,500.00]
42300200 Eg&g&’;’;’?'iﬁm(‘iw CONCRETE DRIVEWAY 80l sa YD $85.00| $6,800.00]  $80.00|  $6,400.00 $85.00  $6,800.00)
42400200 [[PORTLAND CEMENT CONCRETE SIDEWALK, 5 INCH 200| SQ FT $9.00] $1,800.00 $11.00]  $2,200.00 $15.00]  $3,000.00}
44000100 [[PAVEMENT REMOVAL 400[ sQ YD $10.00[ $4,000.00(  $15.00]  $6,000.00 $13.00[  $5,200.00]
44000200 |[DRIVEWAY PAVEMENT REMOVAL 150/ SQ YD $13.00( $1,950.00 $15.00(  $2,250.00 $15.00]  $2,250.00}
44000600 |[SIDEWALK REMOVAL 200]| sSQ FT $3.00 $600.00 $4.00 $800.00 $5.00(  $1,000.00
44001700 "ggmg{;“iu%%%%’;ﬁggﬁgﬁfB AND GUTTER 200]| FooT $70.00| $14,000.00[  $75.00] $15,000.00 s83.50] ~ s16,700.00]
44213200 |[SAW CUTS 1,200[ FooT $5.00| $6,000.00 $5.00]  $6,000.00 $6.00]  $7,200.00
59300100 [[CONTROLLED LOW-STRENGTH MATERIAL 50][ CU YD $85.00] $4,250.00] $100.00| $5,000.00 $85.00|  $4,250.00
MANHOLES, SANITARY, 4 FT-DIAMETER, TYPE 1
80228110 "FR AME, CLOSED LID 4| EACH || $4,250.00f $17,000.00( $4,250.00| $17,000.00 $4,250.00| $17,000.00
60228120 “FAQL““;'SLSI_SC'D?QS'E“@RY' 5 FT-DIAMETER, TYPE 1 2| eacH || $5,500.00| $11,000.00( $5,500.00| $11,000.00] $5,500.00| $11,000.00
60228111 [[ADDITIONAL DEPTH OF MANHOLE 4 FT-DIAMETER 10f| FooT $250.00) $2,500.00 $500.00| $5,000.00( $250.00|  $2,500.00
50228112 [|ADDITIONAL DEPTH OF MANHOLE 5 FT-DIAMETER 3 FooT $300.00 $900.00| $500.00| $1,500.00] $350.00|  $1,050.00
60240220 [INLETS, TYPE A, TYPE 1 FRAME AND GRATE 2| EAcH || $2,000.00] $4,000.00| $2,250.00] $4,500.00 $2,000.00] $4,000.00]
60235700 [INLETS, TYPE A, TYPE 3 FRAME AND GRATE 2l EACH | $2,500.00 $5,000.00|| $2,500.00] $5,000.00] $2,500.00] $5,000.00]
60238700 [[INLETS, TYPE B, TYPE 1, FRAME AND GRATE 2| EACH || $2,500.00| $5,000.00 $2,500.00| $5,000.00f $2,500.00|  $5,000.00
60240220 [INLETS, TYPE B, TYPE 3, FRAME AND GRATE 2[ EACH || $3,000.00] $6,000.00| $2,500.00| $5,000.00| $3,000.00|  $6,000.00
67100100 ([MOBILIZATION 20f| EACH || $1,500.00] $30,000.00| $1,500.00{ $30,000.00 $2,000.00] $40,000.00]
70102620 ;m’:)i'c CONTROL AND PROTECTION, STANDARD 18” EACH |  $750.00| $13,500.00| $1,000.00| $18,000.00 $1,250.00 $22,500.00
70102625 ;5%’;’20 CONTROL AND PROTECTION, STANDARD a" EACH | $1,750.00 $14,000.00] $2,000.00| $16,000.00] $1,750.00 $14,000.00
Z0001000 ||SUSPENSION OF WORK 30|[ HOUR $300.00|  $9,000.00[ $450.00{ $13,500.00] $400.00] $12,000.00]
70018900 |[DOWEL BARS 70| EACH $10.00 $700.00 $10.00 $700.00) $12.50 $875.00
20059500 [[SEWER,, TYPE 2, 6 INCH ' 70| FOOT $45.00]  $3,150.00 $50.00|  $3,500.00 $55.00|  $3,850.00
20059600 |[SEWER, TYPE 2, 8 INCH 100[| FooT $60.00|  $6,000.00  $60.00|  $6,000.00 $65.00|  $6,500.00
20059700 |[SEWER, TYPE 2, 10 INCH 50| FoOT $75.00{ $3,750.00 $75.00]  $3,750.00 $80.00|  $4,000.00
70059800 {[SEWER, TYPE 2, 12 INCH 50 FooT $95.00| $4,750.00 $95.00]  $4,750.00 $90.00]  $4,500.00
70059900 [|SEWER, TYPE 2, 15 INCH 20f FooT $110.00| $2,200.00] $115.00] $2,300.00] $120.00]  $2,400.00
20059925 |[SEWER, TYPE 2, 18 INCH 20{ FOOT $130.00( $2,600.00] $140.00] $2,800.00]  $145.00|  $2,900.00
70059950 ||SEWER, TYPE 2, 24 INCH 20|[ FooT $155.00| $3,100.00] $150.00| $3,000.00] $155.00) $3,100.00
Z0060800 |[SEWER, TYPE 3, 8 INCH 20| FOOT $55.00( $1,100.00 $52.00{  $1,040.00 $55.00]  $1,100.00
70061000 [[SEWER, TYPE 3, 8 INCH 50| FOOT $60.00| $3,000.00 $60.00]  $3,000.00 $70.00]  $3,500.00
Z0061100 |[SEWER, TYPE 3, 10 INCH 35| FOOT $75.00( $2,625.00 $75.00| $2,625.00 $85.00(  $2,975.00
70061200 [[SEWER, TYPE 3, 12 INCH 25| FOOT $90.00]  $2,250.00] $95.00| .$2,375.00 $90.00|  $2,250.00
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IProject Name: 2015 Miscellaneous Sanitary & Storm Sewer
Improvement Project (REBID) _ Engineer's Estimate  [[Entler Excavating Co., Inc Burdick Plumbing &
819 N Sunnyside Rd Heating Company, Inc.
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Bid Date: Tuesday, June 16, 2015 Ph: 217-428-1865
Fax: 217-428-1895 Ph: 217-429-2385
Time: 10:00 A.M. Fax: 217-429-9781
Stuart Entler, Pres.
JFund: Sewer Fund and Storm Sewer Fund Douglas W. Burdick, Pres.
Karenentlerex@gmail.com |[ Jeffrey S. Burdick V.P.
Organization Code: Sanitary 79487906 and Storm 78487806 jeff@burdickplumbing.com
Object Code: Sanitary 489030 and Storm 489040
NLt;'L‘er Pay Item QTy || Unit || Unitprice |  Total UnitPrice | Total | UnitPrice | Total
Z0061500 ||SEWER, TYPE 3, 15 INCH 25| FOOT $115.00] $2,875.00 $115.00 $2,875.00 $120.00 $3,000.00)
Z0061600 ||SEWER, TYPE 3, 18 INCH 20|| FOOT $130.00| $2,600.00 $140.00 $2,800.00 $145.00 $2,900.00
20061700 [[SEWER, TYPE 3, 24 INCH 10| FOOT $155.00 $1,550.00 $150.00 $1,500.00 $155.00 $1,550.00
ALTERATIONS, CANCELLATIONS, EXTENSIONS, ;
Z0009000 DEDUCTIONS, AND EXTRA WORK 1|| EACH |[ $20,000.00{ $20,000.00(/$20,000.00| $20,000.00|| $20,000.00| $20,000.00|
20084600 "SELECTIVE CLEARING 0.2|| ACRE $5,000.00 $1,000.00| $4,000.00 $800.00|] $5,000.00 $1,000.00]
XX000541 [[EXPLORATORY EXCAVATION 20| EACH $550.00| $11,000.00 $600.00| $12,000.00 $600.00| $12,000.00
XX000551 ||STABILIZED CONSTRUCTION ENTRANCE (6-INCH) 10l SQ YD $100.00] $1,000.00, $75.00 $750.00 $100.00 $1,000.00
XX003424 ||CONNECT TO EXISTING STRUCTURE 15| EACH $1,500.00| $22,500.00| $1,500.00| $22,500.00| $1,500.00| $22,500.00
XX005486 [[CONNECT TO EXISTING PIPE (6-12 INCH) 4] EACH $150.00 $600.00 $300.00 $1,200.00| $250.00 $1,000.00|
XX005487 JCONNECT TO EXISTING PIPE (15-24 INCH) 1| EACH $300.00 $300.00 $500.00 $500.00 $500.00 $500,00|
CONNECT TO EXISTING PIPE WITH STAINLESS STEEL
XX005488 SHEAR RINGS (6-8 INCH) 15| EACH $550.00 $8,250.00 $500.00 $7,500.00 $600.00 $9,000.00I
CONNECT TO EXISTING PIPE WITH STAINLESS STEEL
XX005489 SHEAR RINGS (12-15 INCH) 12| EACH $650.00/ $7,800.00 $700.00 $8,400.00 $750.00 $9,000.00
CONNECT TO EXISTING PIPE WITH STAINLESS STEEL
xx005490 0N IS | 88 (104 INCH SS 7| EacH ||  seso.00| $6,650.00] $950.00| $6,650.00] $1,500.00 $10,500.00
XX004209 [[SANITARY SERVICE CONNECTION 8| EACH $600.00] $4,800.00 $750.00 $6,000.00{ $1,000.00 $8,000.00
XX005719 ||[FILLING EXISTING SANITARY SEWER <15 INCH 20| FOOT $30.00 $600.00 $30.00 $600.00 $65.00 $1,300.00
[ I
[TOTAL BIDS (AS CORRECTED) $346,425.00 $373,594.00, $399,990.004
Percent Over Under ENGINEER'S ESTIMATE 7.84% 15.46% |
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Matthew C. Newell, P.E., City Engineer

Date
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